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Invitation for Bids for Charge Ready Bridge General Contractor  

Addendum Number 1 – Issued October 25, 2021 
 
 
The Santa Barbara Metropolitan Transit District (MTD) issues this Addendum No. 1 to its Invitation for Bids for 

Charge Ready Bridge General Contractor (IFB) issued October 8, 2021. This addendum addresses the questions 
(Q) by Bidders, with a response (R). This addendum is now incorporated into and part of the IFB. Except as 
modified by this addendum, all other terms and conditions of the IFB remain unchanged.  
 
Sealed bids will be received at 550 Olive Street, Santa Barbara, CA 93101 until Tuesday, November 9, 2021, 

at 10:00 AM (local time) when bids will be opened and read aloud. 

 
Q1 – “Will there be another opportunity to see existing conditions?” 
 
R1 – MTD will host another pre-bid meeting and job walk on Friday, October 29, 2021, 10:00 AM (local time). 

Participation is non-mandatory. The same information and site tour from the original event on Wednesday, 
October 20, 2021, will be delivered.  

 
The meeting will initially take place in the first-floor auditorium of MTD’s Administrative Offices at 550 
Olive Street in Santa Barbara, CA 93101 prior to walking the back lot and facility with MTD personnel and 
design consultants. Note: Following any federal, state, and local COVID-19 protocols, anyone planning on 
attending should arrive 15 minutes early as they may be subject to a health screening and other guidance. 
Face masks will be required. 
 
 

Q2 – “What is the IFB timeline?” 
 
R2 – The solicitation schedule is listed below; the addendum modifications are in bold print. 

 
Invitation for Bids Issuance Friday, October 8, 2021 
Pre-Bid Meeting & Job Walk   Wednesday, October 20, 2021, 10:00 AM PDT 
Pre-Bid Meeting & Job Walk   Friday, October 29, 2021, 10:00 AM PDT 

Requests & Clarification Due (via email)              Tuesday, November 2, 2021, 10:00 AM PDT 
Bids Due (via sealed envelope to MTD) Tuesday, November 9, 2021, 10:00 AM PST 
Completed subcontractor forms, insurance due (via email)  Wednesday, November 10, 2021, 10:00 AM PST 
Anticipated Contract Award Tuesday, December 7, 2021 

 
 
Q3 – “What is the construction timeline? Is it in the specs?” 
 
R3 – MTD anticipates contract execution and a notice to proceed in January 2022. Master Agreement (item 10) 

indicates performance shall commence within 14 calendar days of the date of the notice to proceed and all 
work shall be completed within six months of that date. Contractor is required to submit a schedule for the 
project that must be approved by MTD prior to commencement of work. Actual project work is contingent 
on phasing and coordination with Southern California Edison’s Charge Ready hired contractors as 
summarized in Project Manual’s Summary Section 01 10 00 (1.05 Phased Construction) 
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Q4 – “Is there an estimate for this project?” 
 
R4 – Yes, the estimate range for this project is: $450,000 - $600,000.  
 
 
Q5 – “Is traffic control required for work in the street?” 
 
R5 – Yes, the Contractor is responsible for traffic controls per Project Manual's Temporary Facilities and Controls 

Section 01 50 00 (3.03 B Support Facilities Installation, B Traffic Controls). The awarded Contractor will be 
required to submit for a City of Santa Barbara Public Works Construction Temporary Traffic Control permit 
prior to construction of work. 

 
 
Q6 – “Will MTD require a supplier for the chargers?” 
 
R6 – MTD has already procured the 14 charging stations from ChargePoint, as detailed in Project Manual's 

Summary Section 01 10 00 (1.04 Work Covered By Contract). 
 
 
Q7- “Are the Construction Drawings in the Project Manual?” 
 
R7 – As a point of clarification, the construction drawings at the beginning of the Project Manual reflect the work 

to be conducted by Southern California Edison's (SCE) contractor as part of the SCE Charge Ready Program 
(Exhibit C of the Project Manual). The Construction Plans for the project work for MTD's awarded 
Contractor are provided separately. SCE’s plans were provided because the work designated to MTD’s and 
SCE’s contractors, while independent, will need to be coordinated as explained in Project Manual’s Summary 
Section 01 10 00 (1.05 Phased Construction). 

 
 
 

End of Addendum No. 1 

 


